

State Theater RFP Addendum #1

Released March 24, 2020

The City of Johnstown and Conemaugh Health System are releasing this addendum for the previously released State Theater Re-imagination Project RFP dated February 2020. Due to the current Covid-19 pandemic, we are changing the proposal due date from April 1, 2020, to the new date of May 1, 2020. Other dates that will change include the following:

- Proposal Review Team review of Proposals, was April 30, 2020, now June 30, 2020
- Final Selection of a Proposal, was June 1, 2020, now July 31, 2020
- Meeting between Proposal Review Team and the Chosen Consultant Team, was June 26, 2020, now August 28, 2020

In addition, we wanted to provide some further detail on what selection criteria that will be used during the selection process. The key criteria that will be used includes:

- Experience of the Consultant Team
- Feasibility of the proposed Scope of Work
- Financial plan to support the implementation of the Scope of Work
- Potential positive impact within the Community
- Project Schedule