



**CITY OF JOHNSTOWN**  
COMMUNITY & ECONOMIC DEVELOPMENT  
401 Main Street  
Johnstown, PA 15901  
814-539-2504  
814-410-0991

# **ADDENDUM #3**

**for**

## **Sargent's Stadium at the Point Building Construction RFP**

**Effective: March 14, 2022**

The City of Johnstown is making a change to the City of Johnstown Sargent's Stadium at the Point Building Construction RFP approved by City Council and released publicly on February 15, 2022. Within the RFP, under the Time for Completion section, the City states approval of a contract at the March 9, 2022 City Council meeting, followed by an expected to begin date of March 10, 2022. These dates have changed to unknown dates in either March or April 2022. In addition, the RFP states that all contracted work must be done by May 27, 2022. The project end date will be negotiated with the winning proposal team. The project end date is expected to occur in early June 2022. An extension to an agreed upon project end date is possible if supply chain issues occur.